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Date: April 6, 2021

ADDENDUM NO.  One (1)

PROJECT NO:  118686

TITLE OF PROJECT: Lake Dam Improvements

FACILITY LOCATION:  Buescher State Park

NOTICE TO ALL BIDDERS:

This addendum shall be considered part of the Contract Documents and is issued to change, 

amplify, or delete from or otherwise explain the documents where provisions of this addendum 

differ from those of the original contract documents.  This addendum shall have precedence 

over the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in their bid, and it shall 

be construed that the Contractor's Bid shall reflect with full knowledge, all items, changes, and 

modifications to the contract documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid opening date changes at the 

TPWD Infrastructure Division Website:

http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/construction/

REPLACE the original Contractor’s Bid Schedule issued in the 

solicitation package on March 12, 2021 with the attached Revised 

Contractor’s Bid Schedule (10 pages)

REPLACE page 4 of Technical Specifications, “Special Instructions to 

Bidders” with attached Revised Special Instructions to Bidders (1 

page)

REPLACE pages 116-122 of the Technical Specifications, Section 05 05 

23.16 – Structural Welding with the attached Section 05 05 23.16 – 

Structural Welding (7 pages)

REPLACE

-Sheet C5.02, with attached Revised Sheet C5.02

-Sheets L2.01 and L2.02, with attached Revised Sheets L2.01 and 

L2.02

http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/construction/


Page 2 of 2

ATTACHED are the questions received within the timeframe stipulated in 

the Request for Competitive Sealed Proposal of a General Contractor and 

Contract Documents.  Answers are provided immediately following each 

question. (2 pages)

Bidders shall acknowledge receipt of this addendum in the space provided on the 

Contractor's Bid Schedule form located above the signature block.  WARNING:  BIDDER’S 

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN 

REJECTION OF BID.

END OF ADDENDUM NUMBER One (1)

Sincerely,

Will Andres, CTPM, CTCM

Contract Manager

Infrastructure Division
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REVISED CONTRACTOR'S BID SCHEDULE PER ADDENDUM ONE (1)

Texas Parks and Wildlife Department
4200 Smith School Road
Austin, Texas 78744

Having carefully examined the Invitation for Bids and Contract Documents. Project No. 
118686, Lake Dam Improvements at Buescher State Park, Smithville, Bastrop County, 
Texas for the Texas Parks and Wildlife Department, as well as the premises and conditions 
affecting this work, and all other contract documents, the undersigned proposes to furnish 
all labor, equipment and materials necessary to complete the work for the sum of

BID SCHEDULE

Furnish all labor, equipment, materials, and incidentals necessary to provide Lake Dam 
Improvements located at Buescher State Park in accordance with the Invitation to Bid and 
Contract Documents for the following: 

BASE BID ITEMS NO. 1 – 77

ALL WORK

ITEM ESTIMATED UOM UNIT PRICE PRICE

1 Bonds and Insurance 1 LS $                         

2 Mobilization 1 EA $                         

3 General Conditions 1 LS $                         

4 Preparing the Right of Way 8 AC $                         

5 Demobilization 1 EA $                         

SUBTOTAL ALL WORK $                         

REMOVAL UNIT PRICE

ITEM ESTIMATED UOM UNIT PRICE PRICE

6
Tree & Stump Removal 
(Clearing and Grubbing)

170 EA $                         

7
Canoe Shed (Remove, 
Salvage, & Replace)

1 LS $                         

8
Remove Structure (Retaining 
Wall)

140 SY $                         

9 Tree Protection 130 EA $                         

10 Remove Structure (Spillway) 300 SY $                         

11 Remove Rock Riprap 1,350 SY $                         

12 Remove Gravel Filter Drain 450 CY $                         

13
Remove and Salvage 
Gabions (3-FT Width X 3-FT 
Height)

45 CY $                         
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14 Remove Existing Sewer Pipe 150 LF $                         

15 Remove Existing Manhole 1 EA $                         

16
Remove Exist Abandoned 
Concrete Septic Tank 
(~5,000 Gal)

1 EA $                         

17
Cut and Plug Existing 
Sanitary Sewer Line

2 EA $                          

SUBTOTAL - REMOVAL  $                     

EARTHEN EMBANKMENT

18 Excavation 1,000 CY $                        

19 Embankment (Import) 13,300 CY $                      

20
Toe Drain and Blankets (C-33 
Fine Aggregate)

610 CY $                        

21
Toe Drain Outfall (3-INX5-IN 
Bull Rock) (Native Stone)

60 CY $                          

22
Geotextile (Nonwoven) (10 
OZ/SY)

2,010 SY $                        

23
Locally Sourced River Rock 
Gravel Access Path (1/2-IN 
Minus, 6-IN Depth)

850 SF $                          

24 6-IN Flexbase 30 CY $                          

25 6-IN Compacted Subgrade 140 SY $                          

26 2-FT Ribbon Curb 60 LF $                           

27 Post & Cable Gate 50 LF $                           

SUBTOTAL - EMBANKMENT  $                      

SPILLWAY & CHUTE

28 Control of Water 21 MO $                      

29
Temp Cofferdam (306-FT 
Length X 6-FT Avg Height) 
(Face)

1,840 SF $                      

30
Excavation (Dense Sand and 
Sandstone)

21,500 CY $                      

31 Embankment (Import) 7,540 CY $     

32
Controlled Low Strength 
Material (CLSM)

450 CY $     

33
Concrete Sharp-Crested 
Weir, Integral Color (21-IN 
Thick)

3,320 SF $     

34
Concrete Stilling Basin, 
Integral Color

1,030 CY $     

35
Concrete Baffle Blocks and 
End Sill, Integral Color

50 CY $     
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36
Concrete Retaining Walls, 
Integral Color

4,890 SF $     

37 Rock/Soil Anchors 1,580 LF $     

38
Retaining Wall Drain Pipe (6-
IN PVC)

330 LF $    

39
Retaining Wall Gravel Filter 
Drain

370 CY $    

40 Pedestrian Rail 350 LF $    

41
10-FT X 10-FT Sluice Gate 
Shaft, Integral Color

1 EA $    

42
6-FT X 6-FT Underdrain 
Manhole, Integral Color

2 EA $    

43
Stilling Basin Underdrain 
Perforated Pipe (6-IN HDPE 
SD11)

220 LF $    

44
Stilling Basin Underdrain 
Perforated Pipe (8-IN HDPE 
SD11)

250 LF $    

45 Hatch 3 EA $    

46 Nape Air Vents 2 EA $    

47
Concrete Chute Slab (12-IN 
Thick)

890 SY $    

48
Rock Riprap Downstream 
Chute (D50=9", 18-IN Thick)

1,140 CY $    

49
Rock Riprap Upstream Slope 
Protection (D50=15", 30-IN 
Thick)

450 CY $    

50
Rock Riprap Upstream Slope 
Protection (D50=9-IN, 18-IN 
Thick)

100 CY $    

51
Rock Riprap Training Berm 
(D50=9-IN, 18-IN Thick)

160 CY $    

52
Rock Riprap Training Berm 
(D50=15-IN, 30-IN Thick)

330 CY $    

53
Rock Riprap Launchable 
Stone (D50=15-IN, 7-FT 
Thick)

220 CY $    

54
Ledge Rock Channel (24-IN 
Length X18-IN Width)

120 CY $    

55
Rock Riprap Bedding (6-IN 
Depth)

630 CY $    

56 Rock Riffles (18-IN Diameter) 50 CY $    

57

West - Spillway Rock Steps 
(Ten 7-IN Risers With 18-IN 
Treads, Concrete Footing, 
Flagstone Landings-Top and 
Bottom16.5 LF. Handrail), 
Ref. Det. 1/L3.02

1 LS $    

58
East - Spillway Rock Steps 
(Ten 7-IN Risers With 18-IN 
Treads, Concrete Footing, 

1 LS $    



Buescher State Park Project Number 118686
Lake Dam Improvements

Contractor’s Bid – Bid Schedule 2020_0505 Page 4 of 10

Flagstone Landings-Top and 
Bottom, 16.5 LF. Handrail), 
Ref. Det. 1/L3.02

59
Spillway Maintenance Access 
Gate

2 EA $    

60 Spillway Safety Signage 16 EA $    

61
Reno Mattress (6' Width x 9" 
Height)

40 CY $    

62
Concrete Trail Slab, Integral 
Color

140 SY $    

SUBTOTAL - SPILLWAY & CHUTE  $                                   

EROSION CONTROL  

63

General Seeding for Site 
Stabilization (Revegetation) 
(Temp. & Permanent) 
Includes Vegetative Watering

21,900 SY  $                                   

64

Channel Seeding for Site 
Stabilization (Revegetation) 
(Temp. & Permanent) 
Includes Vegetative Watering

350 SY  $                                   

65 4-IN Topsoil 22,250 SY  $                                   

66
Construction Entrance (Install 
& Remove)

130 SY  $                                   

67
Temporary Silt Fence/Toad 
Exclusion Fence (Install & 
Remove)

4,780 LF  $                                   

68
Permanent Soil Retention 
Blanket (Class 1, Type D)

8,700 SY  $                                   

69
Permanent Soil Retention 
Blanket (Class 2, Type E)

350 SY  $                                   

70
Permanent Soil Retention 
Blanket (Class 2, Type G)

570 SY  $                                 

71
Rock Filter Dam (Install and 
Remove)

90 LF  $                                 

   SUBTOTAL - EROSION CONTROL  $                                 

MISCELLANEOUS  

72 SWPPP Preparation 1 LS $                           

73
Barricades, Signs, And Traffic 
Handling

21 MO $                           

74
Downstream Embankment 
Weir

6 CY $                           

75
Temporary Chain Link Fence 
(Staging Areas)

3600 LF $                           

76 Temporary Culvert Shoring 2 EA $                           

77
Temporary Construction 
Facilities & Controls

21 MO $                           

SUBTOTAL- MISCELLANEOUS $                                 

TOTAL BASE BID ITEMS NO. 1 - 77  $                                 
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___________________________________________________________________________________
Total Base Bid Items 1-77 written in words

ADDITIVE  ALTERNATE  NO. 1 - Furnish all labor, equipment, materials, and incidentals necessary to provide 
Shoreline Improvements located at Buescher State Park in accordance with the Invitation to Bids and Contract 
Documents for the following:

 

78

Boat Launch Turndown 
(Includes Saw Cut Asphalt, 
Excavation and Concrete 
Work), Ref. Detail 1/L3.01

1 EA $                                 

79

Typical Rock Wall (24-IN W X 
30-IN H Max., Concrete 
Footing), Ref. Det. 2/L3.01

690 LF $                                 

80

Typical Rock Steps (Three 8-
IN Risers With 24-IN Treads, 
Concrete Footing), Ref. Det. 
3/L3.01

110 LF $                                 

81
Typical Rock Seat wall (24-IN 
W X 24-IN H Max., Conc. 
Footing), Ref. Det. 5/L3.01

100 LF $                                 

82
Compacted Decomposed 
Granite with Binder (6-IN 
Depth)

3,130 SF $                                 

83
Locally Sourced River Rock 
Gravel (1/2" Minus, 4-IN 
Depth)

3,220 SF $                                 

84 Excavation 125 CY $                                 

85 Embankment (Native Backfill) 120 CY

86 Mobilization 1 EA $                                 

87 Demobilization 1 EA

 
  

 TOTAL ADDIVITIVE ALTERNATE NO.  1 
 
$                                    

__________________________________________________________________________________
Total ADD ALT. NO. 1 written in words

TOTAL BASE BID ITEMS NO. 1-77 + ADDITIVE ALTERNATE. NO. 1  $                                   

_________________________________________________________________________________
Total Base Bid + ADD ALT. NO. 1 written in words

EACH BID ITEM INCLUDES ANY AND ALL APPURTENANT WORK AND ITEMS 
NECESSARY FOR FULLY FUNCTIONAL AND OPERATIONAL SYSTEMS, COMPLETE 
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AND IN PLACE, IN ACCORDANCE WITH THE INVITATION FOR BIDS AND 
CONTRACT DOCUMENTS.

The determination of the low bidder will be based on responsiveness and 
responsibility of the bidder and on the TOTAL BASE BID ITEMS No. 1-77 plus (+) 
ADDITIVE ALTERNATE No. 1.  HOWEVER, THE OWNER RESERVES THE RIGHT TO 
AWARD TO THE LOW BIDDER ANY COMBINATION OF BID ITEMS OR TO REJECT 
ALL BIDS.  

BIDDER UNDERSTANDS AND ACKNOWLEDGES THAT BIDDER MUST MEET THE 
MINIMUM QUALIFICATION AND/OR EXPERIENCE REQUIREMENTS SET FORTH IN 
THE INSTRUCTIONS TO BIDDERS, PARAGAPH 12 TO BE ELIGIBLE FOR AWARD OF 
THIS CONTRACT.  BIDDER, BY SIGNING THIS BID, AFFIRMS THAT BIDDER MEETS 
SUCH MINIMUM REQUIREMENTS.   FAILURE TO MEET ANY OF THE MINIMUM 
QUALIFICATIONS SHALL RESULT IN REJECTION OF THE BID.

The undersigned further agrees that, if awarded the Contract, the work will be completed 
within six hundred thirty (630) calendar days commencing on the date specified in the 
Notice to Proceed.  This performance period includes completing the various aspects 
required to complete the Work, including submittal of all required Submittals, mobilization, 
procurement, installation, testing, inspection and delivery of documents described in the 
Uniform General Conditions, Article 12, 12.1.1.1.

The undersigned agrees that when written notice of bid acceptance is furnished by the 
Owner within sixty (60) calendar days after the bid opening date, the undersigned will, 
within the stipulated time, execute and deliver the contract and all required bonds, 
certificates of insurance, submittals and Form 1295 to the Owner.  Failure to timely 
provide the insurance certificate, bonds, and submittals shall be grounds for 
disqualification of bid and forfeiture of bid security.  In such circumstances, TPWD shall be 
authorized to proceed with award to the next lowest, responsive and responsible bidder.

If the above bid amount exceeds $25,000.00, the undersigned shall include herewith 
security in the form of a bid bond, certified check, or cashier's check for an amount not less 
than five percent (5%) of the total amount of the bid to be awarded by Owner, unless 
otherwise stipulated under Instructions to Bidders.  To ensure adequate bid security, 
bidders should calculate bid security based on the total amount of all base bids plus all 
additive alternate bids (if any).  The bid security will be returned to or forfeited by the 
undersigned in accordance with the Bid Security provision in the Instructions to Bidders.  
The undersigned further agrees that this bid security is the appropriate measure of 
liquidated damages which the Owner will sustain by the failure of the undersigned to 
execute and deliver said contract and required documents.

The undersigned agrees that this bid will not be withdrawn for a period of sixty (60) 
calendar days from the date set for the bid opening, and the undersigned further agrees 
that the bid security will be forfeited in the event this bid is withdrawn before expiration of 
said sixty (60) calendar days.  

Respondent represents and warrants that if selected for award of a contract as a result of 
the Solicitation, respondent will submit to TPWD a Certificate of Interested Parties prior to 
contract execution in accordance with Section 2252.908 of the Texas Government Code.
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Additional information can be found at:
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm

Bidder represents and warrants that, in accordance with Section 2155.005 of the Texas 
Government Code, neither the bidder, nor the firm, corporation, partnership, or institution 
represented by the bidder, or anyone acting for such firm, corporation, or institution has 
(1) violated any provision of the Texas Free Enterprise and Antitrust Act of 1983, Chapter 
15 of the Texas Business and Commerce Code, or the Federal antitrust laws, or (2) 
communicated directly or indirectly the contents of this bid to any competitor or any other 
person engaged in the same line of business as the bidder.

Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (a), Bidder 
certifies that neither bidder nor any person or entity represented by bidder has received 
compensation from TPWD to participate in the preparation of the specifications or 
solicitation on which this bid or contract is based. Under §2155.004 (b) of the Texas 
Government Code, Bidder certifies that the individual or business entity named in this bid 
or contract is not ineligible to receive the specified contract and acknowledges that the 
contract may be terminated, and payment withheld if this certification is inaccurate. 

Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (b), §2155.006 
(c), and Subchapter B, §2261.053 (c), Bidder certifies that the individual or business entity 
named in this bid is not ineligible to receive the specified contract and acknowledges that 
this contract may be terminated and payment withheld if this certification is inaccurate.

By signature hereon, the bidder hereby certifies that he/she is not currently delinquent in 
the payment of any franchise taxes owed the State of Texas under Chapter 171, Tax Code.  
Making a false statement as to corporate tax status is a material breach of contract.

Bidder certifies that the bidding entity and its principals are eligible to participate in this 
transaction and have not been subjected to suspension, debarment, or similar ineligibility 
determined by any federal, state or local governmental entity. Entities ineligible for federal 
procurement are listed at http://www.sam.gov.

Bidder certifies that it is not listed in the prohibited vendors list authorized by Executive 
Order No. 13224, “Blocking Property and Prohibiting Transactions with Persons Who 
Commit, Threaten to Commit, or Support Terrorism”, published by the United States 
Department of the Treasury, Office of Foreign Assets Control.

Under Section 2155.0061 of the Texas Government Code, the Respondent certifies that the 
individual or business entity named in this Response or contract is not ineligible to receive 
the specified contract and acknowledges that this contract may be terminated, and 
payment withheld if this certification is inaccurate.

Pursuant to Section 2155.003 of the Texas Government Code, bidder represents and 
warrants that it has not given, offered to give, nor intends to give at any time hereafter 
any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, 
favor or service to a public servant in connection with the contract.

Bidder agrees that any payments due under this contract shall be applied towards any debt 
or delinquency that is owed to the State of Texas.

Bidder represents and warrants its compliance with the requirements of the Americans 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
http://www.sam.gov/
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With Disabilities Act (ADA0 and its implementing regulations, as each may be amended.

Bidder agrees to comply with Texas Government Code, Title 10, Subtitle D, §2155.4441, 
relating to use of service contracts and the purchase of products and materials produced in 
the State of Texas.

Bidder certifies that if a Texas address is shown as the address of the Bidder on this bid, 
Bidder qualifies as a Texas Bidder as defined in Section 2155.444(c) of the Texas 
Government Code.

If Bidder is required to make a certification pursuant to Section 2271.001 of the Texas 
Government Code, Bidder certifies that Bidder does not boycott Israel and will not boycott 
Israel during the term of the contract resulting from this solicitation. If Bidder does not 
make that certification, Bidder must indicate that in its Bid and state why the certification 
is not required.

Section 2252.152 of the Texas Government Code prohibits TPWD from awarding a 
contract to any person who does business with Iran, Sudan, or a foreign terrorist 
organization as defined in Section 2252.151 of the Texas Government Code. Bidder 
certifies that it is not ineligible to receive the contract.

By signature hereon, the bidder acknowledges that Texas Government Code, Title 10, 
Subchapter F, §§ 2252.201-2252.205 requires that all iron or steel products produced 
through a manufacturing process used in this project must be produced in the United 
States.  By signing this bid, Bidder certifies that its bid price represents full compensation 
for compliance with the requirements of Texas Government Code, Title 10, Subchapter F, 
§§ 2252.201-2252.205.

Pursuant to Section 2254.0031 of the Texas Government Code, which incorporates by 
reference Section 271.904(d) of the Texas Local Government Code, Bidder shall perform 
services (1) with professional skill and care ordinarily provided by competent engineers or 
architects practicing under the same or similar circumstances and professional license, 
and (2) as expeditiously as is prudent considering the ordinary professional skill and care 
of a competent engineer or architect.

By signing this bid, Bidder acknowledges and understands that the acceptance of funds 
by the Bidder or any other entity or person directly under this Contract, or indirectly 
through a subcontract under this Contract, shall constitute acceptance of the authority of 
the State Auditor’s Office, Comptroller or other agency of the State of Texas, TPWD or any 
successor agency, to conduct an audit or investigation in connection with those funds.  The 
Bidder further agrees to cooperate fully with the above parties in the conduct of the audit 
or investigation, including providing access to any information the state auditor considers 
relevant to the investigation or audit.  The Bidder shall ensure that this paragraph 
concerning the State’s authority to audit funds received indirectly by subcontractors 
through the Bidder and the requirement to cooperate is included in any subcontract it 
awards.

Bidder represents and warrants that the provision of goods and services or other 
performance under the contract will not constitute an actual or potential conflict of 
interest or reasonably create an appearance of impropriety.

Under Section 231.006(d) of the Texas Family Code, regarding child support, the Bidder 
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certifies that the individual or business entity named in this bid is not ineligible to receive 
the specified payment and acknowledges that the contract may be terminated, and 
payment may be withheld if this certification is inaccurate.  Furthermore, any Bidder 
subject to Section 231.006 of the Texas Family Code, must include, in the spaces(s) 
below, the names and Social Security numbers of each person with at least 25%  
ownership of the business entity submitting the bid.

Name SSN %

Name SSN %

Name SSN %

Name SSN %

FEDERAL PRIVACY ACT NOTICE: This notice is given pursuant to the Federal Privacy 
Act. Disclosure of your Social Security Number (SSN) is required under Section 231.006(c) 
and Section 231.302(c)(2) of the Texas Family Code. The SSN will be used to identify 
persons that may owe child support. The SSN will be kept confidential to the fullest extent 
allowed under Section 231.302(e), Texas Family Code.

Under Section 669.003 of the Texas Government Code, Bidder certifies that it does not 
employ, or has disclosed its employment of, any former executive head of the agency. 
Bidder must provide the following information in the bid.

Name of former executive: 

Name of State agency: 

Date of separation from State agency: 

Position with Bidder: 

Date of employment with Bidder: 

THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK
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RECEIPT IS HEREBY ACKNOWLEDGED OF THE FOLLOWING ADDENDA TO THIS 
IFB (INITIAL IF APPLICABLE)

No. 01 _____   No. 02 _____   No. 03 _____   No. 04 _____   No. 05 _____
No. 06 _____   

WARNING:  BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY 
RESULT IN REJECTION OF BID.      

BIDDER’S AFFIRMATION:  SIGNING THIS BID WITH A FALSE STATEMENT OR MATERIAL 
MISREPRESENTATIONS MADE DURING THE PERFORMANCE OF A CONTRACT IS A 
MATERIAL BREACH OF CONTRACT AND SHALL VOID THE SUBMITTED BID OR ANY 
RESULTING CONTRACTS.

The undersigned certifies that I am duly authorized to submit this bid and execute a 
contract on my own behalf or on behalf of the bidder listed below.

___________________________________
Name of Contracting Firm

By______________________________
Authorized Signature Date

___________________________________
Address

________________________________
Printed Name

___________________________________
City State Zip

___________________________________

(Area Code) Phone Number

________________________________
Title

________________________________

(Area Code) Phone Number

___________________________________
Email address

________________________________
(Area Code) FAX Number

___________________________________
Texas Identification Number

________________________________
(Area Code) Cell Number



Special Instructions to Bidders 

 
If there is any discrepancy or confusion with contractual language contained in these 
technical specifications the contractual provisions and methods within the Texas Parks and 
Wildlife Department’s Uniform General Conditions 2015 (UGC) document will govern this 
project. 

Any reference in the technical specifications to “the Contracting Officer” relates to the 
TPWD’s Owner’s Designated Representative (ODR). Submittals will follow the TPWD’s regular 
submittal review process in the UGC. Payment methods referenced in the specifications are 
superseded by the UGC standard practices. 

Prior to any installation of work beyond the estimated quantities stated in the bid schedule, 
Contractor is responsible for notifying TPWD ODR of any variances in line item quantities 
using the processes described below: 

• Contractor is responsible to develop a report to track and monitor all 
quantities by line item of the approved schedule of values, in a manner 
acceptable to the Owner 

o Provide a status update of all quantities overrun or under on weekly 
conference call meetings 

o Contractor shall submit to TPWD a weekly “materials quantities 
report” in a manner acceptable to the Owner. 

For increases in quantities, Contractor shall submit a Contractor’s Change Proposal (CCP) 
following the process outlined in the Uniform General Conditions, Article 11. 

Contractor shall be responsible to provide sufficient notice of any quantity discrepancies to 
the Owner so as to avoid delays in the Work. 
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SECTION 050523.16 

STRUCTURAL WELDING 

 
PART 1 - GENERAL 

 
1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 01 Specification Sections, apply to this Section. Drawings and general provisions of the 
Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, 
apply to this Section. 

All the standard project management coordination, scheduling and reporting requirements are already 
provided for in the Texas Parks and Wildlife Department’s Uniform General Conditions 2015 (UGC). The 
contractual provisions and methods established within the UGC document will govern this project if 
there is any discrepancy or confusion with contractual language contained in these technical 
specifications. 

 
1.2 REFERENCES 

The publications listed below form a part of this specification to the extent referenced.  The publications are 
referred to within the text by the basic designation only. 

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC) 

AISC 360                                                            (2016) Specification for Structural Steel  
Buildings 

AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT) 

ANSI/ASNT CP-189                                       (2016) ASNT Standard for Qualification and  
                                                   Certification of Nondestructive Testing  

Personnel (ANSI/ASNT CP-105-2006) 

AMERICAN WELDING SOCIETY (AWS) 
AWS A2.4 (2012) Standard Symbols for Welding,  

Brazing and Nondestructive Examination 
AWS D1.1/D1.1M (2015; Errata 1 2015; Errata 2 2016)  

Structural Welding Code - Steel 

AWS D1.3/D1.3M (2018) Structural Welding Code - Sheet  
Steel 

AWS D1.4/D1.4M (2011) Structural Welding Code -  
Reinforcing Steel 

AWS D1.8/D1.8M (2016) Structural Welding Code—Seismic  
Supplement 

PG-116
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AWS D14.4/D14.4M (2012) Specification for Welded Joints for  
Machinery and Equipment 

AWS QC1 (2016) Specification for AWS Certification  
                                                of Welding Inspectors 

AWS Z49.1                                                   (2012) Safety in Welding and Cutting and  
                                                 Allied Processes 

ASTM INTERNATIONAL (ASTM) 
ASTM E165/E165M (2012) Standard Practice for Liquid  

Penetrant Examination for General Industry 
ASTM E709 

 (2015) Standard Guide for Magnetic  
Particle Examination 

 

1.3           SUBMITTALS 

Submit the following in accordance with Section 01 33 00 SUBMITTAL PROCEDURES: 

 
Preconstruction Submittals  Welding Quality Assurance Plan 

Product Data    Welding Procedure Qualifications 

Welder, Welding Operator, and Tacker Qualification 

Previous Qualifications 

Pre-Qualified Procedures 

Welding Electrodes and Rods 

Test Reports Nondestructive Testing 

Weld Inspection Log 

Certificates    Certified Welding Procedure Specifications (WPS) 

Certified Brazing Procedure Specifications (BPS) 

Certified Procedure Qualification Records (PQR) 

Certified Welder Performance Qualifications 

(WPQ) Certified Brazer Performance 

Qualifications (BPQ) 

Certified Welding Inspector 

Nondestructive Testing Personnel 

PG-117



Buescher Dam Improvement Project – TPWD#118686 

STRUCTURAL WELDING 3 of 7 05 05 23.16 

1.4           QUALITY ASSURANCE 

Except for pre-qualified (in accordance with AWS D1.1/D1.1M) and previously qualified procedures, each 
Contractor performing welding must record in detail and qualify the welding procedure specification for any 
welding procedure followed in the fabrication of weldments.  Conform welding procedure qualifications to AWS 
D1.1/D1.1M and to the specifications in this section.  Submit for approval copies of the welding procedure 
specification and the procedure qualification records for each type of welding being performed.  Submission of 
the welder, welding operator, or tacker qualification test records is also required.  Approval of any procedure, 
however, does not relieve the Contractor of the sole responsibility for producing a finished structure meeting all 
the specified requirements.  Submit this information on the forms in Annex M of AWS D1.1/D1.1M.  Individually 
identify and clearly reference on the detail drawings and erection drawings all welding procedure specifications, 
or suitably key them to the contract drawings.  In case of conflict between this specification and AWS 
D1.1/D1.1M, this specification governs. 

1.4.1         General Requirements 

Fabricate work in an AISC Certified Fabrication Plant, Category BU.  Erect work by an AISC Certified Erector, 
Category CSE. 

a. For Structural Projects, provide documentation of the following: 

(1) Component Thickness 3 mm 1/8 inch and greater:  Qualification documents (WPS, PQR, and 
WPQ) in accordance with AWS D1.1/D1.1M. 

(2) Component Thickness Less than 3 mm 1/8 inch:  Qualification documents (WPS, PQR, and 
WPQ) in accordance with AWS D1.3/D1.3M. 

(3) Reinforcing Steel:  Qualification documents (WPS, PQR, and WPQ) in accordance with AWS 
D1.4/D1.4M. 

b. For other applications, provide documentation of the following: 

(1) Submit two copies of the Certified Welding Procedure Specifications (WPS), Certified Brazing 
Procedure Specifications (BPS) and Certified Procedure Qualification Records (PQR) to TPWD 
for approval. 

(2) Submit two copies of the Certified Welder Performance Qualifications (WPQ)and Certified 
Brazer Performance  Qualifications (BPQ) to the Contracting Officer for approval within fifteen 
calendar days prior to any employee welding on the project material. 

(3) Machinery:  Qualification documents (WPS, PQR, and WPQ) in accordance with AWS 
D14.4/D14.4M. 

1.4.2       Previous Qualifications 

Welding procedures previously qualified by test in accordance with AWS D1.1/D1.1M, may be accepted for this 
contract without re-qualification, upon receipt of the test results, if the following conditions are met: 

a. Testing was performed by an approved testing laboratory, technical consultant, or the Contractor's 
approved quality control organization. 

b. The qualified welding procedure conforms to the requirements of this specification and is applicable 
to welding conditions encountered under this contract. 
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c. The welder, welding operator, and tacker qualification tests conform to the requirements of this 
specification and are applicable to welding conditions encountered under this contract. 

1.4.3        Pre-qualified Procedures 

Welding procedures which are considered pre-qualified as specified in AWS D1.1/D1.1M will be accepted without 
further qualification.  Submit for approval a listing or an annotated drawing to indicate the joints not pre-
qualified.  Procedure qualification is mandatory for these joints.  

1.4.4        Welder, Welding Operator, and Tacker Qualification 

Each welder, welding operator, and tacker assigned to work on this contract must be qualified in accordance with 
the applicable requirements of AWS D1.1/D1.1M and as specified in this section.  Welders, welding operators, 
and tackers who make acceptable procedure qualification test welds will be considered qualified for the welding 
procedure used within the applicable essential variables for welder qualification. 

1.4.4.1    Previous Personnel Qualifications 

At the discretion of the Contracting Officer, welders, welding operators, and tackers qualified by test within the 
previous 6 months may be accepted for this contract without re-qualification if all the following conditions are 
met: 

a. Copies of the welding procedure specifications, the procedure qualification test records, and the 
welder, welding operator, and tacker qualification test records are submitted and approved in 
accordance with the specified requirements for detail drawings. 

b. Testing was performed by an approved testing laboratory, technical consultant, or the Contractor's 
approved quality control organization. 

d.        The welder, welding operator, and tacker qualification tests conform to the requirements of this 
specification and are applicable to welding conditions encountered under this contract. 

1.4.4.2     Certificates 

Before assigning any welder, welding operator, or tacker to work under this contract, submit the names and 
certification that each individual is qualified as specified.  State in the certification the type of welding and 
positions for which the welder, welding operator, or tacker is qualified, the code and procedure under which the 
individual is qualified, the date qualified, and the name of the firm and person certifying the qualification tests.  
Keep the certification current, on file, and furnish 3 copies. 

1.4.4.3     Renewal of Qualification 

Re-qualification of a welder or welding operator is required under any of the following conditions: 

a. It has been more than 6 months since the welder or welding operator has used the specific welding 
process for which he is qualified. 

b. There is specific reason to question the welder or welding operator's ability to make welds that meet 
the requirements of these specifications. 

c. The welder or welding operator was qualified by an employer other than those firms performing work 
under this contract, and a qualification test has not been taken within the past 12 months.  Submit as 
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evidence of conformance all records showing periods of employment, name of employer where 
welder, or welding operator, was last employed, and the process for which qualified. 

d. A tacker who passes the qualification test is considered eligible to perform tack welding indefinitely in 
the positions and with the processes for which he/she is qualified, unless there is some specific reason 
to question the tacker's ability or there has been a gap greater than 6 months since he/she last used 
the process.  In such a case, the tacker is required to pass the prescribed tack welding test. 

1.4.5        Inspector Qualification 

Submit certificates indicating that certified welding inspectors meet the requirements of AWS QC1.   Submit 
qualifications for nondestructive testing personnel in accordance with the requirements of ANSI/ASNT CP-189 for 
Levels I or II in the applicable nondestructive testing method.  Level I inspectors must have direct supervision of a 
Level II inspector. 

1.4.6        Symbols and Safety 

Use symbols in accordance with AWS A2.4, unless otherwise indicated.  Follow safe welding practices and safety 
precautions during welding in  conformance with AWS Z49.1. 

 

PART 2 - PRODUCTS 

2.1           SYSTEM DESCRIPTION 

Conform the design of welded connections to AISC 360, unless otherwise indicated or specified.  Material with 
welds will not be accepted unless the welding is specified or indicated on the drawings or otherwise approved.  
Perform welding as specified in this section, except where additional requirements are shown on the drawings or 
are specified in other sections.  Do not commence welding until welding procedures, inspectors, nondestructive 
testing personnel, welders, welding operators, and tackers have been qualified and the submittals approved by 
the Contracting Officer.  Perform all testing at or near the work site.  Maintain records of the test results 
obtained in welding procedure, welder, welding operator, and tacker performance qualifications. 

 

2.1.1       Pre-erection Conference 

Hold a pre-erection conference prior to the start of the field welding, to bring all affected parties together and to 
gain a naturally clear understanding of the project and the Welding Procedure Specifications (WPS) (submitted 
for all welding, including welding done using pre-qualified procedures).  Mandatory attendance is required by all 
Contractor's welding production and inspection personnel and appropriate Government personnel.  Include as 
items for discussion:  responsibilities of various parties; welding procedures and processes to be followed; 
welding sequence (both within a joint and joint sequence within the building); inspection requirements and 
procedures, both visual and nondestructive testing; welding schedule; and other items deemed necessary by the 
attendees. 
 

2.2         WELDING EQUIPMENT AND MATERIALS 

Provide all welding equipment, welding electrodes and rods, welding wire, and fluxes capable of producing 
satisfactory welds when used by a qualified welder or welding operator.  Use E70 welding electrodes.  Provide 
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welding equipment and materials that comply with the applicable requirements of AWS D1.1/D1.1M.  Submit 
product data on welding electrodes and rods. 

 

PART 3 - EXECUTION 

3.1           WELDING OPERATIONS 

3.1.1         Requirements 

Conform workmanship and techniques for welded construction to the requirements of AWS D1.1/D1.1M and 
AISC 360.  When AWS D1.1/D1.1M and the AISC 360 specification conflict, the requirements of AWS 
D1.1/D1.1M  govern. 

3.1.2        Identification 

Identify all welds in one of the following ways: 

a. Submit written records to indicate the location of welds made by each welder, welding operator, or 
tacker. 

b. Identify all work performed by each welder, welding operator, or tacker with an assigned number, 
letter, or symbol to identify welds made by that individual.  The Contracting Officer may require 
welders, welding operators, and tackers to apply their symbol next to the weld by means of rubber 
stamp, felt-tipped marker with waterproof ink, or other methods that do not cause an indentation in 
the metal.  Place the identification mark for seam welds adjacent to the weld at 1 m 3 foot intervals.  
Identification with die stamps or electric etchers is not allowed. 

3.2           QUALITY CONTROL 

Perform testing using an approved inspection or testing laboratory or technical consultant; or if approved, the 
Contractor's inspection and testing personnel may be used instead of the commercial inspection or testing 
laboratory or technical consultant.  A Certified Welding Inspector must perform visual inspection on 100 percent 
of all welds.  Document this inspection in the Visual Weld Inspection Log.  Test 50% of CJP welds using ultrasonic 
testing per Table 6.2 of AWS D1.1/D1.1M. Randomly test 50% of all PJP and fillet welds or as indicated by 
magnetic particle or dye penetrant testing.  Verify the welds conform to paragraph STANDARDS OF ACCEPTANCE.  
Conform procedures and techniques for inspection with applicable requirements of AWS D1.1/D1.1M ASTM 
E165/E165M, and ASTM E709.  Submit a Welding Quality Assurance Plan and records of tests and inspections. 

 

3.3         STANDARDS OF ACCEPTANCE 

Conform dimensional tolerances for welded construction, details of welds, and quality of welds with the 
applicable requirements of AWS D1.1/D1.1M and the contract drawings.  Submit all records of nondestructive 
testing. 

3.3.1       Nondestructive Testing 

The welding is subject to inspection and tests in the mill, shop, and field.  Inspection and tests in the mill or shop 
do not relieve the Contractor of the responsibility to furnish weldments of satisfactory quality.  When materials 
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or workmanship do not conform to the specification requirements, the Government reserves the right to reject 
material or workmanship or both at any time before final acceptance of the structure containing the weldment.  
Any indication of a defect is regarded as a defect, unless re-evaluation by nondestructive methods or by surface 
conditioning shows that no unacceptable defect is present.  Submit all records of nondestructive testing in 
accordance with paragraph STANDARDS OF ACCEPTANCE. 

3.3.2       Destructive Tests 

Make all repairs when metallographic specimens are removed from any part of a structure.  Employ only 
qualified welders or welding operators, and use the proper joints and welding procedures, including peening or 
heat treatment if required, to develop the full strength of the members and joints cut and to relieve residual 
stress. 

3.4          GOVERNMENT INSPECTION AND TESTING 

In addition to the inspection and tests performed by the Contractor for quality control, the Government will 
perform inspection and testing for acceptance to the extent determined by the Contracting Officer.  The work 
may be performed by the Government's own forces or under a separate contract for inspection and testing.  The 
Government reserves the right to perform supplemental nondestructive and destructive tests to determine 
compliance with paragraph STANDARDS OF ACCEPTANCE. 

3.5          CORRECTIONS AND REPAIRS 

If inspection or testing indicates defects in the weld joints, repair defective welds using a qualified welder or 
welding operator as applicable.  Conduct corrections in accordance with the requirements of AWS D1.1/D1.1M 
and the specifications.  Repair all defects in accordance with the approved procedures.  Repair defects discovered 
between passes before additional weld material is deposited.  Wherever a defect is removed and repair by 
welding is not required, blend the affected area into the surrounding surface to eliminate sharp notches, 
crevices, or corners.  After a defect is thought to have been removed, and before re-welding, examine the area 
by suitable methods to ensure that the defect has been eliminated.  Repaired welds must meet the inspection 
requirements for the original welds. 

END OF SECTION 050523.16 
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The Texas Board of Architectural Examiners, P.O. BOX 12337

Austin,Texas 78711, telephone (512)305-8543, has jurisdiction

over individuals licensed under the Landscape Architects

Registration Law Article 249c, Vernon's Texas Civil Statutes.
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SHORELINE GRADING

PLAN (WEST)

1. POSITIVE DRAINAGE SHALL BE MAINTAINED ON ALL SURFACE AREAS WITHIN THE SCOPE OF THIS PROJECT.

CONTRACTOR SHOULD TAKE PRECAUTIONS NOT TO ALLOW ANY PONDING OF WATER.

2. THE CONTRACTOR SHALL CONSTRUCT EARTHEN EMBANKMENTS WITH SLOPES NO STEEPER THAN 3:1

3. AREAS OF SOIL DISTURBANCE ARE LIMITED TO GRADING AND IMPROVEMENTS SHOWN.  ALL OTHER AREAS WILL

NOT BE DISTURBED.

4. EXISTING TOPOGRAPHIC INFORMATION TAKEN FROM ON THE GROUND SURVEY.  VERTICAL AND/ OR HORIZONTAL

ADJUSTMENTS DURING CONSTRUCTION TO ACCOMMODATE ACTUAL FIELD CONDITIONS MAY BE REQUIRED.

ALIGNMENT AND GRADE CHANGES SHALL BE APPROVED BY THE DESIGN CONSULTANT.
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1. POSITIVE DRAINAGE SHALL BE MAINTAINED ON ALL SURFACE AREAS WITHIN THE SCOPE OF THIS PROJECT.

CONTRACTOR SHOULD TAKE PRECAUTIONS NOT TO ALLOW ANY PONDING OF WATER.

2. THE CONTRACTOR SHALL CONSTRUCT EARTHEN EMBANKMENTS WITH SLOPES NO STEEPER THAN 3:1

3. AREAS OF SOIL DISTURBANCE ARE LIMITED TO GRADING AND IMPROVEMENTS SHOWN.  ALL OTHER AREAS WILL

NOT BE DISTURBED.

4. EXISTING TOPOGRAPHIC INFORMATION TAKEN FROM ON THE GROUND SURVEY.  VERTICAL AND/ OR HORIZONTAL

ADJUSTMENTS DURING CONSTRUCTION TO ACCOMMODATE ACTUAL FIELD CONDITIONS MAY BE REQUIRED.

ALIGNMENT AND GRADE CHANGES SHALL BE APPROVED BY THE DESIGN CONSULTANT.
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Questions Received for Project No. 118686 – Lake Dam Improvements at 

Buescher State Park

1. The note for V-Notch Weir on drawing C5.02 states to see drawing S114 for details, however, 

there is no S114 in the drawing set. Where is this drawing?

Refer to sheet S110 for V-Notch weir detail. See revised Sheet C5.02 as part of addendum #1.

2. What was the reasoning for phasing the project (i.e.: Phase 1 / Phase 2)?

Reasoning for phasing is largely due to limited staging and storage area. Phasing helps to keep 

area below earthen embankment free for contractor staging and storage. Alternative phasing 

can be proposed by contractor with approval from TPWD. Limits of construction are fixed and 

cannot be expanded without approval.

3. Where would employee/subcontractor parking be allowed?  

Refer to sheet C1.11, C1.12. Contractor employee parking will be allowed in the ‘fish and picnic’ 

area east of the spillway.

4. How long is construction schedule?  Is it more than a year long?

Per the notice to bidders, all work should be completed within 630 calendar days commencing 

on the date specified by the Notice to Proceed. 

5. Has there already been a survey for Houston toads within the Limits of Construction (LOC), and 

if so, then are there any toads known to be within the LOC? *See special note below

No, a survey has not yet been conducted in the LOC. In previous projects toads have been 

observed in the northern portion of the park, but not in area near the project limits. 

6. Will any additional surveys for Houston toads in or near the LOC be performed prior to or during 

construction? *See special note below

Yes. Houston toad inspections will be conducted by TPWD consultants throughout project 

duration. 

7. Are there any other endangered species habitats in or near the LOC? 

The project’s Biological Assessment determined that there is no suitable habitat for listed 

species (beyond the Houston Toad) observed within the project area.

8. Does this project have a Houston toad monitor?

Yes.



9. Will our construction crews be required to receive any special training regarding the Houston 

toad? *See special note below

Yes. Training will be conducted by TPWD consultant.

10. What procedure, if any, would we be required to follow in the event that we encounter a 

Houston toad during construction? *See special note below

Reference sheet G1.01, USACE Permitting Requirements Item 6.

11. Are there any periods of time (e.g. February-April) during the Houston toad's breeding and 

dispersal season when construction will be suspended? *See special note below

As noted on sheet G1.01, USACE Permitting Requirements, work will only cease if a Houston 

Toad is encountered within the LOC. Additionally, FWS has previously defined Houston toad 

breading season between the dates of Jan 1 to June 30.

12. Will there be any mandatory work stoppages due to rain? *See special note below

With regard to Houston Toad it is anticipated that permit requirements will hold a limit of 2-inch 

accumulation of rain occurring within the work area (as recorded by NOAA weather rainfall total 

accumulation mapping) during the preceding 48-hour period shall result in a 24-hour minimum 

stoppage of work.

13. Are there any restrictions on materials that are to be used in the embankment?  Can we use the 

excavated soils for embankment?

Refer to Technical Specifications Section 31 20 00 – Earthwork and Geotechnical Report Section 

3.9 for requirements of embankment material. Excavated soils can be used if they meet 

Embankment specifications. Refer to sheet C5.04 of the plans for bore log information on 

existing soils.

14. Is there any restriction on placing sod-forming grasses on the embankment?

Sod-forming grasses are prohibited. See G1.01 for specification on native grass seed mix.

15. Is there a list of preferred grasses for planting on the embankment? 

See G1.01 for specification on native grass seed mix.

16. Do we need to install silt fencing to function as a barrier to impede Houston toads from entering 

the LOC? *See special note below

Yes. See sheet C9.01, note 1. Toad fence shall encompass the entire work area. See sheet C9.03 

for Toad Fence detail which functions as silt fence and toad barrier.

*Special Note: The permit has not yet been approved by USACE, THC and USFWS. The guidance 

provided below are anticipated permit special conditions based on a previous project at this location 

and could be subject to change once permit has been approved. The permit will be furnished to the 

contractor upon receipt.
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